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INVITATION TO BID NO: 20-052 

Town Center Xpress Park and Ride Lot Construction 
Instructions to Bidders: 

All spaces below, as well as the documents referenced in Section 2.26 are to be filled in with signatures 
supplied where indicated. Failure to sign bid may render your bid invalid. 

BID OF: 

Name of Bidder:    

Address:   
 

City, State and Zip Code:   

SUBMIT BID TO: 

STATE ROAD AND TOLLWAY AUTHORITY 
Gary Thomason, Issuing Officer 

245 Peachtree Center Avenue, NE 
Suite 2200 

Atlanta, Georgia 30303 

Bids Due and Open: March 27, 2020  2:00 PM, Local Time (Atlanta, GA) 
 

Schedule of Events 
 

Release ITB February 20, 2020 

Deadline for Bidders’ Written Questions March 2, 2020  2PM EST 

SRTA Responses to Written Questions March 13, 2020 

 Bid Due Date & Opening March 27, 2020 2 PM EST  

Notice of Intent to Award March 31, 2020* 

Notice of Contract Award April 9, 2020* 

*Subject to change without notification 
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STATE ROAD AND TOLLWAY AUTHORITY  
INVITATION TO BID 

PART 1-INVITATION TO BID, OFFER, AND AWARD 

1 INFORMATION FOR BIDDERS 

1.1 Purpose of Procurement 
The State Road and Tollway Authority (SRTA) is issuing this Invitation to Bid (ITB) to firms who are pre-qualified 
with the Georgia Dept. of Transportation (GDOT) for construction work to perform expansion of the Town 
Center Xpress Park and Ride Lot. All bids submitted pursuant to this ITB shall be made in accordance with the 
provisions of this ITB, including these instructions, the attached specifications and any appendices. The scope 
of work consists of furnishing all labor, machinery, tools, means of transportation, supplies, equipment, 
materials, safety equipment, services, and incidentals to provide paving services as provided herein. It is 
necessary for the successful firm responding to this ITB to have a thorough working knowledge of the technical 
specifications listed in the: Georgia Department of Transportation’s, Standard Specifications, Construction of 
Transportation Systems, 2013, Edition; and Supplemental Specifications, 2016 Edition. This project will be built 
to those GDOT specifications, and by certain compliance requirements of the American Disability Act (ADA). 
Certain GDOT specifications have been amended for this project and those amendments are included in these 
documents for your review 

 
The services to be performed shall generally fall into the following National Institute of Governmental 
Purchasing (NIGP) Code: 

 
 91336-Construction, Parking Lot and Alley 

 
All respondents to this ITB are subject to the instructions communicated in this document and are cautioned 
to review the entire ITB and carefully follow the instructions herein.  
 
Bids will be accepted until 2:00PM (EST) March 27, 2020. Instructions for requesting or accessing a copy of the 
ITB are included below.  

1.2 SRTA Background 
The State Road and Tollway Authority (SRTA) is a state-level, independent Authority created by the Georgia 
General Assembly to operate tolled transportation facilities within Georgia and act as the transportation 
financing arm for the State.  SRTA manages the collection of tolls on Georgia’s Express Lanes System through 
the use of Peach Pass, the state’s all-electronic tolling technology. 
 
As of 2017, SRTA and the Georgia Regional Transportation Authority (GRTA) jointly provide the services of both 
state authorities.  This includes management of the Xpress Commuter Coach Service, which provides workers 
with reliable, stress-free commutes to and from major employment centers in Downtown, Midtown, and 
Perimeter Center as well as the administration of the Atlanta region’s vanpool program. 
 
SRTA has the authority to finance any type of transportation improvement using traditional methods of 
financing such as bonds, loans, notes and equity partnerships. SRTA has issued Grant Anticipation Revenue 
Vehicle (GARVEE) bonds, underwritten by the state’s future federal transportation revenues, for non-toll 
projects on behalf of the Georgia Department of Transportation. As an issuer of tax-exempt bonds, SRTA is 
responsible for ensuring that all applicable U.S. Securities and Exchange Commission rules and federal law 
requirements are met. SRTA and the Georgia Department of Transportation have consistently demonstrated 
their ability to meet these requirements. 
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SRTA also administers the Georgia Transportation Infrastructure Bank (GTIB), a revolving infrastructure 
investment fund, much like a bank, that provides loans with attractive terms to state, regional and local  
government entities to fund much needed local transportation projects. GTIB grants are also awarded for  
selected transportation improvement projects on a competitive basis throughout the state of Georgia. 

1.3 ITB Schedule 
 
The Schedule of Events set out herein represents the SRTA’s estimate of the schedule that will be followed. 
However, delays to the procurement process may occur which may necessitate adjustments to the proposed 
schedule. If a component of this schedule is delayed, the Schedule of Events may be shifted as appropriate 
and at the SRTA’s discretion. Any changes to the Schedule of Events up to the Bid Submission Deadline will be 
posted to the SRTA website at  https://www.srta.ga.gov/procurement/.  
 

1.4 Restriction on Communications with SRTA 
  

From the issue date of this ITB until the final award is announced, Bidders are not allowed to communicate, 
for any reason, with any SRTA staff or Board members regarding this ITB except through the Issuing Officer. 
Prohibited communication includes all contact or interaction, including but not limited to telephonic 
communications, emails, faxes, letters, or personal meetings, such as lunch, entertainment, or otherwise. 
SRTA reserves the right to reject the bid of any Bidder violating this provision. 
 

1.5 SRTA Contact Information  
 

All inquiries, bids, submissions, and/or other correspondence regarding this ITB (excluding protests submitted 
in accordance with Part 1, Section 2.10 below) must be directed in writing to: 

 
Gary Thomason, Issuing Officer 

State Road and Tollway Authority 
245 Peachtree Center Avenue NE, Suite 2200 

Atlanta, GA 30303 
E-mail: gthomason@srta.ga.gov 

 
2 ITB TERMS AND CONDITIONS/INSTRUCTIONS TO BIDDERS 

 
2.1 Deadline for Submission of Bids/Late Bids 

 
Bids submitted in response to SRTA ITB No. 20-052 must be received by SRTA no later than 2:00 p.m. (EST) on 
the Bid Due Date to ensure that they are evaluated for contract award. Bids received after the submission 
deadline will not be evaluated. 
 

2.2 Format and Submission of Bids 
 

Each Bidder shall submit one (1) original hard copy, two (2) duplicate hard copies, and one (1) electronic copy 
of all bid documents, technical literature, and any supporting documentation shall be submitted prior to bid 
opening. If there are any conflicts or discrepancies between the submitted documents, the contents of the 
original hard copy shall govern.  
 
The “Original” paper copy of the bid submission must be unbound. All paper copies must be clearly marked as 
being either “Original” or “Copy” as applicable. 
 

https://www.srta.ga.gov/procurement/
mailto:jhenderson@srta.ga.gov


 

SRTA ITB No. 20-052: ITB for Town Center Xpress Park and Ride Lot Construction Services  7 of 32 

Should there be any changes made to the Contract as a result of requests received, the SRTA shall post a 
Final Contract via formal addendum to the ITB. Absent the issuance of a formal addendum containing a Final 
Contract, Bidders should plan on the Contract terms and conditions as attached hereto as Part 3-Contract. 

Answers to all questions received by the applicable deadline will be posted to both the Georgia Procurement 
Registry website at http://ssl.doas.state.ga.us/PRSapp/PR_index.jsp and the SRTA website at 
https://www.srta.ga.gov/procurement/. It is the sole responsibility of the Bidder to make itself aware of 
SRTA’s responses to written questions the Bidder has submitted. Responses to questions are provided 
as information only and do not in any way alter the contents of the ITB inclusive of the Scope of Services, 
the remainder of the ITB documents, or the Contract. Revisions to the ITB or to the Contract shall be 
made only via formally issued addenda. Only such written addenda posted online shall constitute revisions 
to the ITB. 

2.5 Amendments to the ITB (Addenda) 
 

SRTA reserves the right to revise or amend the ITB up to the time set for the submission of bids. Such revisions 
and amendments, if any, shall be announced by written addenda to the ITB and posted on the SRTA website 
as set forth below. If an addendum significantly changes the ITB, the date set for the submission of bids may 
be postponed by such number of days as in the opinion of SRTA shall enable potential Bidders to revise their 
bids. The addendum shall include an announcement of the new date, if applicable, for the submission of bids. 
 
Upon issuance, addenda will be considered part of the ITB and will prevail over inconsistent or conflicting 
provisions contained in the original ITB. Copies of all addenda will be made available on the SRTA website 
under https://www.srta.ga.gov/procurement/. SRTA will not be responsible for a potential Bidder failing to 
receive notification of the availability of addenda. It is the responsibility of the Bidder to check the SRTA 
website daily to ensure that it has received notification of any changes to the ITB.  
 
Bidders shall acknowledge receipt of all addenda by completing and submitting Offer Document #6 
(Acknowledgement of Addenda), as part of its ITB. As with other required documentation, bids that fail to 
reference receipt of addenda by inclusion of Offer Document #6 (Acknowledgement of Addenda) may be 
excluded from consideration for a contract award. 
 
SRTA will not be responsible for a potential Bidder failing to receive notification of the availability of addenda. 
EACH BIDDER IS INDIVIDUALLY RESPONSIBLE FOR REVIEWING ADDENDUMS AND ANY OTHER POSTED 
DOCUMENTS AND MAKING ANY NECESSARY OF APPROPRIATE CHANGES AND/OR ADDITIONAL TO THE 
BIDDER’S RESPONSE PRIOR TO SUBMISSION. It is the sole responsibility of each potential Bidder to check the 
SRTA and Georgia Procurement Registry websites regularly for addenda. 

2.6 Confidential/Proprietary Information 
 
Any and all materials submitted in response to this ITB are subject to public inspection, pursuant to the 
provisions of O.C.G.A. § 50-18-70 et seq., Georgia’s Open Records Act, upon completion of the ITB process. 
Each Bidder will be responsible for clearly identifying and labeling any records contained in its bid as "trade 
secret" that the Bidder has reasonably determined meet the definition of "trade secret" under Section 10-1-
761(4) of the Georgia Code and that the Bidder wishes to be exempt from disclosure under Section 50-18-
72(a)(34) of the Georgia Code or any other applicable law.  The Bidder must attach to its bid an affidavit 
affirmatively declaring that specific information in the Records constitutes trade secrets pursuant to Article 
27 of Chapter 1 of Title 10 of the Georgia Code. 
 

http://ssl.doas.state.ga.us/PRSapp/PR_index.jsp
https://www.srta.ga.gov/procurement/
https://www.srta.ga.gov/procurement/
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If SRTA receives a request for public disclosure of all or any portion of the materials identified as "trade 
secrets" in a bid in accordance with this ITB, before producing such records in response to such request, SRTA 
shall notify the Bidder of its intention to produce such records.  If SRTA makes a determination that the 
specifically identified information does not in fact constitute a trade secret, it shall notify the Bidder of its 
intent to disclose the information within ten (10) days unless prohibited from doing so by an appropriate 
court order.  If the Bidder wishes to prevent disclosure of the requested Records, the Bidder may file an 
action in Fulton County Superior Court to obtain an order that the requested records are trade secrets 
exempt from disclosure.  The Bidder shall serve the requestor with a copy of its court filing.  If SRTA makes a 
determination that the specifically identified information does constitute a trade secret, SRTA shall withhold 
the records, and the requester may file an action in Fulton County Superior Court to obtain an order that the 
requested records are not trade secrets and are subject to disclosure. 
 
Bidders are advised that their designation as "trade secret" will not be binding on SRTA or determinative of 
any issue relating to confidentiality.  SRTA will not accept blanket designations that do not clearly identify 
information and materials that are "trade secrets".  SRTA may, in its sole discretion, and subject to compliance 
with the Open Records Laws and other applicable law, treat the whole of the relevant Section(s)/document(s) 
that are subject to such a blanket designation as subject to disclosure pursuant to the Open Records Laws.   
All material submitted regarding the ITB becomes the property of SRTA. Any activity pursuant to this ITB by 
any Bidder is governed by all applicable laws, including without limitation, Georgia and Federal antitrust 
laws.  SRTA is not responsible to return to a Bidder any or all of the bid or other information furnished by that 
Bidder. 
 
In no event will the State, SRTA, or any of their agents, representatives, consultants, directors, officers or 
employees be liable to a Bidder for the disclosure of all or a portion of any bid submitted in response to this 
ITB. 
 
Nothing contained in this provision shall modify or amend requirements and obligations imposed on SRTA or 
any other State entity by the Open Records Laws or other applicable law, and the provisions of the Open 
Records Laws or other laws shall control if there is a conflict between the procedures described above and 
the applicable law. 

2.7 Modification and Withdrawal of Bids 
 

Modifications - SRTA will permit modifications to a bid after it has been submitted up until the Bid Due Date 
for accepting bids. The bid can be picked up by a representative of the Bidder and then it is the Bidder’s 
responsibility to resubmit before the deadline. Once a bid has been picked up for modification, SRTA has no 
response from the Bidder. Unless and until the Bidder resubmits the received bid, SRTA will have no bid from 
the Bidder to evaluate for possible Contract award. Any resubmission must be received by SRTA no later than 
the Bid Due Date.  
 
Withdrawal - A bid may be withdrawn upon request by the Bidder without prejudice up until the bid 
submission deadline for submittal of bids, provided that the request is in writing, has been executed by the 
Bidder or the Bidder’s duly authorized representative and has been filed with SRTA. Once a bid has been 
withdrawn, SRTA has no response from the Bidder. Unless and until the Bidder resubmits the received bid, 
SRTA will have no bid from the Bidder to evaluate for possible Contract award. Any resubmission must be 
received by SRTA no later than the Bid Due Date.  
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2.8 Single Response to ITB 
 
If only one bid is received in response to this ITB, a detailed cost analysis of the single bid may be requested of 
the single Bidder. A cost analysis, evaluation, and/or audit of the bid may also be performed by SRTA in order 
to determine if the bid price is fair and reasonable. If SRTA determines that a cost analysis is required, the 
single Bidder must be prepared to provide, upon request, detailed summaries of estimated costs (i.e., labor, 
equipment, supplies, overhead costs, profit, etc.) and documentation supporting all cost elements. 
 

2.9 Multiple Bids 
 
Bidders may be rejected if more than one bid is received from a single individual, firm, partnership, 
corporation, or combination thereof, under the same or different names. Such duplicate interests may cause 
the rejection of all bids in which such Bidder has participated. 
 

2.10 Protest Procedures 
 
SRTA’s protest policy shall govern this ITB, and it can be found at: https://www.srta.ga.gov/wp-
content/uploads/2018/11/FY-2019-Procurement-Policy-11-15-18.pdf.  
 

2.11 Minority and Small Business Participation 
 
SRTA strongly supports the participation of minority and small business owners in its contracts. It is the policy 
of the SRTA to ensure nondiscrimination in the award and administration of USDOT- assisted contracts. It is 
the intention of SRTA to create a level playing field on which minority-owned and small businesses can 
compete fairly for contracts and subcontracts relating to its construction, procurement and professional 
services activities in compliance with the requirement of 49 C.F.R. 26. 
 
The Disadvantaged Business Enterprises goal for participation by DBE firms established for this Contract is 
8%. The Contractor shall exercise all necessary and reasonable steps to ensure that DBEs participate in at 
least the percentage of the Contract as set forth above as the DBE goal. 
 
The requirements of 49 CFR Part 26, Regulations of the U.S. Department of Transportation, apply to this ITB 
and resulting Contract. It is SRTA’s policy to practice nondiscrimination based on age, disability, race, gender, 
color, sex, religion or national origin in the award or performance of this contract. All companies qualifying 
under this ITB are encouraged to submit bids. The requirements of this ITB apply for all Bidders, including 
those who qualify as a Disadvantaged Business Enterprise (DBE) and/or Small Business Enterprise (SBE). 
Bidders with questions regarding DBE and SBE certification may contact the Issuing Officer.  Additional 
Contract requirements related to participation by DBEs and SBEs are specified in Part 3 – Contract of this 
ITB. 
 
As an incentive to increase utilization of minority-owned businesses as subcontractors on State purchases, the 
State of Georgia provides for an income tax adjustment on the state tax return of any company that 
subcontracts with a State certified minority-owned firm to furnish goods, property, or services to the State of 
Georgia. The Tax Incentive Program is codified at O.C.G.A. §48-7-38 and is managed by the Georgia 
Department of Revenue. 
 

2.12 Ethical Standards 
 
It is a breach of ethical standards for any SRTA employee to participate directly or indirectly in a procurement 
when the employee knows: 
 

https://www.srta.ga.gov/wp-content/uploads/2018/11/FY-2019-Procurement-Policy-11-15-18.pdf
https://www.srta.ga.gov/wp-content/uploads/2018/11/FY-2019-Procurement-Policy-11-15-18.pdf


 

SRTA ITB No. 20-052: ITB for Town Center Xpress Park and Ride Lot Construction Services  11 of 32 

over the objective, unbiased and impartial exercise of SRTA’s independent judgment; or 2.) could or could 
be seen to compromise, impair or be incompatible with the effective performance of its obligations under 
the resulting Contract. 
 
Required disclosures include, but are not limited to: 1.) any current contractual relationships with the 
SRTA any of their employees or board members; 2.) any past, present or planned contractual or employment 
relationships with any officer or employee of SRTA; and 3.) any other circumstances that might be considered 
to create a financial interest in the Contract SRTA or any of their respective employees o r  b o a rd  
m e m b e r s  if Bidder is awarded the Contract. The foregoing list is a demonstrative list and shall constitute 
a limitation on the Bidder’s disclosure obligations. 
 
SRTA, in its sole discretion, will make a determination relative to a real or perceived potential conflict for a 
Bidder and its ability to mitigate such a conflict.  A Bidder found to have a Conflict of Interest that cannot be 
mitigated, as determined in the sole discretion of SRTA, shall not have its bid submission evaluated for 
Contract award.  
 
Failure to comply with the requirements in this Section 2.14 or to abide by t SRTA’s determination in this 
matter may result in the SRTA disqualifying the Bidder from submitting a bid, disqualifying the offending 
team member from participating on a Bidder’s team or, following submission of a bid, discontinuing further 
consideration of such Bidder and its bid. 

 
Conflicts of interest that arise after the Bid Due Date, but before the Notice of Award, must be disclosed in 
detail in writing to the Issuing Officer.  

2.16 Contractual Provisions 
 
SRTA shall execute the Contract, attached as Part 3 to this ITB, with the successful Bidder for the provision 
of the required services with the selected Contractor(s). The selected Contractor’s contractual responsibility 
must solely rest with one legal entity, which shall not be a subsidiary or affiliate with limited resources.  
Bidder’s Bid Letter, included as Offer Document #2 of this ITB, must clearly indicate the firm or entity 
responsible for contract execution. 
 
SRTA shall not be a party to agreements between the selected Contractor and/or any subcontractors it may 
choose to employ during fulfillment of the Contract. Additional contract requirements related to 
subcontractors are specified in the Contract. 

2.17 Registered Lobbyists 
 
By submitting a response to this ITB, the Bidder hereby certifies that the Bidder and its lobbyists are in 
compliance with the Lobbyist Registration Requirements in accordance with the Georgia Government 
Transparency and Campaign Finance Commission. 

2.18 Responsibility for Compliance with Legal Requirements 
 
Bidder’s products, services, and facilities shall be in full compliance with any and all applicable federal, state, 
and local laws, regulations, ordinances, and standards regardless of whether or not they are referred to in this 
ITB. 
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2.19 Responsiveness of Bids 
 
Bids must be complete in all respects, as required in this ITB. A bid may be rejected by SRTA if it is conditional; 
incomplete; fails to meet any requirement included in the ITB; or, contains any alterations of form or other 
irregularities of any kind. 

2.20 Conditional Bids 
 
Terms and conditions attached to a bid by a Bidder and made a condition of Contract execution may render 
the bid non-responsive and may be rejected by SRTA. 

2.21 Period that Bids Remain Valid  
 
Each Bidder agrees that bids will remain firm for a period of one hundred and twenty (120) calendar days 
beginning with the date that cost bids are opened. Following the deadline for bid submission, no bid may be 
withdrawn for a period of 120 calendar days. 
 
Requests for withdrawal of bids after 120 calendar days following the deadline for bid submission must be 
submitted to SRTA in writing (defined as being sent or received via letter or on official firm/agency letterhead 
or by electronic mail). Such requests for withdrawal of bids must be submitted in writing to the attention of 
Issuing Officer. 

2.22 SRTA’s Right to Request Additional Information-Contractor Responsibility 
 
Prior to award, SRTA must be assured that the selected Contractor has all of the resources to successfully 
perform under the Contract. This includes, but is not limited to, adequate number of personnel with required 
skills, availability of appropriate equipment in sufficient quantity to meet the on-going needs of SRTA, financial 
resources sufficient to complete performance under the Contract, and relevant experience in similar 
endeavors. If such information is required, the Contractor will be so notified and will submit the information 
requested within the time requested by SRTA. 

2.23 Sales and Use Taxes 
 
SRTA is exempt from paying sales and use taxes. All pricing provided in response to this ITB shall exclude sales 
and use taxes. 

2.24 Bid Preparation Costs 
Each bid should be prepared simply and economically, avoiding the use of elaborate promotional materials 
beyond those sufficient to provide a complete bid. All costs incurred by any interested party in responding to 
this ITB shall be borne by such interested parties, and SRTA shall have no responsibility whatsoever for any 
associated direct or indirect costs related to the development or any other aspect of the bids or this ITB. No 
protestor, any interested party nor any other third party shall be entitled to recover any costs incurred in 
connection with the procurement process, the ITB, the protest, and/or compliance or attempted compliance 
with this policy, including preparation costs or attorneys’ fees.  

2.25 Waivers 
 
SRTA may waive informalities or irregularities including, but not limited to typographical, mathematical, 
obvious errors, or other informalities or irregularities. 



Page 14 of 51 
 

the Plans shall govern. Conflicts noted shall be reported in writing to the Designated Representative. The 
principles set forth herein shall not alter the provisions of Section 3 (Incorporation and Priority of 
Contract Documents). 
 
Calculated dimensions will govern over scaled dimensions. 
 
The Contractor shall take no advantage of any apparent error or omission in the Construction 
Documents. In the event the Contractor discovers such an error or omission, Contractor shall 
immediately notify the Designated Representative. The Designated Representative will then make such 
corrections and interpretations as may be deemed necessary for fulfilling the intent of the Construction 
Documents. 
 

13.2 Ownership of Documentation. The drawings, Specifications and other documents prepared pursuant to 
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(d) issue a new invitation to bid after cancellation of this ITB or a subsequent ITB; 

(e) not issue an ITB; 

(f) reject any and all submittals, responses, and Bids at any time; 

(g) reject any and all Bids or any portion of a specific Bid for any reason; 

(h) modify all dates set or projected in this ITB; 

(i) terminate evaluations of Bids at any time; 

(j) issue amendments, supplements, and modifications to this ITB; 

(k) appoint Evaluation Committees to review bids, and seek the assistance of outside technical experts 
and consultants in bid evaluation; 

(l) make independent calculations with respect to numbers and calculations submitted in a bid for 
purposes of its evaluation;  

(m) require confirmation of information furnished by a Bidder, require additional information from a 
Bidder concerning its Bid and require additional evidence of qualifications or ability to perform the 
work described in this ITB; 

(n) seek or obtain data from any source that has the potential to improve the understanding and 
evaluation of the responses to this ITB; 

(o) add or delete Bidder responsibilities from the information contained in this ITB; 

(p) negotiate with a Bidder without SRTA being bound by any provision of a Bidder's Bid or subsequent 
Bid; 

(q) waive administrative or minor deficiencies in a Bid, accept and review a non-conforming bid or permit 
clarifications or supplements to a Bid; 

(r) disqualify any Bidder who changes its Bid without SRTA approval; 

(s) disqualify any Bidder from the procurement process for violating any rules or requirements of the 
procurement specified in this ITB, the ITB, applicable law, or any other communication from SRTA; 

(t) (as and solely to the extent applicable) adjust the terms of, or not pursue federal financing programs, 
or adjust the terms of, or not pursue other financing or public funding for the Project on behalf of the 
Bidders, or otherwise; 

(u) develop some or all of the Project itself or through another state or local government entity or entities; 

(v) disclose information submitted to SRTA as permitted by applicable law or this ITB; 

(w) not issue a notice to proceed after execution of the Project Agreement;  

(x) exercise any other right reserved or afforded to SRTA under this ITB or a subsequent ITB and applicable 
law; and 

(y) exercise its discretion in relation to the matters that are the subject of this ITB as it considers necessary 
or expedient in light of all circumstances prevailing at the time that SRTA considers to be relevant.  
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This ITB does not commit SRTA to enter into the Contract or proceed with the procurement described in 
this ITB.  SRTA and the State assume no obligations, responsibilities or liabilities, fiscal or otherwise, to 
reimburse all or part of the costs incurred or alleged to have been incurred by parties considering a 
response to or responding to this ITB, or any subsequent ITB.  All such costs shall be borne solely by each 
Bidder. 

Except as provided in this ITB, in no event will SRTA be bound by, or liable for, any obligations with respect 
to the Project until such time (if at all) as the Contract has been authorized by SRTA and executed by SRTA 
and, then, only to the extent provided in the Contract. No Bidder shall have any cause of action against 
the SRTA arising out of the methods by which Bids are evaluated. 

SRTA has the sole right to select the successful Bid(s) for contract award(s);  to cancel the ITB and to 
advertise for new Bids; to award a contract(s) to other than the Bidder submitting the lowest cost Bid; 
to award multiple contracts; or not to award a contract as a result of this ITB. 

SRTA reserves the right to accept any Bid deemed to be in the best interest of the SRTA and to waive 
any irregularity or informality in any Bid that does not prejudice the SRTA or other Bidders. 

3 BASIS FOR AWARD 

The lowest Bidder will be the Bidder submitting the overall lowest total price based on the quantity 
criteria listed in the Bid Sheet (Offer Document 5).  Due to the possible variations in Construction Methods, 
only each Bidder’s lowest priced bid will be used for evaluation purposes. 
 
In order to be eligible for contract award, a Bidder must meet all of the following criteria: 
 

1. The Bidder must complete and submit all bid documents in as noted in Section 2.26 above. 

2. The Bidder’s submission must confirm in all material aspects to the requirements of the ITB at the scheduled 
time of submission 

3. The Bidder must be a responsible Bidder. 

3.1 Bidder Responsibility 
 
A Responsible Bidder is one that SRTA believes to be responsible based on responses provided on the bidder's 
“Statement of Responsibility Certification Form” and/or based on bidder’s responses to the requirements of 
the ITB document. Responsibility shall generally be presumed. In order for a bidder to be deemed non-
responsible, SRTA must make an affirmative determination of non-responsibility. SRTA reserves the right to 
conduct additional due diligence into any bidder’s responsibility status. Such due diligence may include 
investigations into one or more of the following areas: 
 

1. Whether Bidder has adequate financial resources to perform the contract, or the ability to obtain 
them. This includes, but is not limited to, the ability to obtain required bonds (if any) and insurance 
from sureties and insurance companies authorized to do business in Georgia. 

2. Whether Bidder is able to comply with the contract requirements, considering the firm's other 
business obligations. 

3. Whether Bidder is registered to do business in the State of Georgia and is listed as 
"ACTIVE/COMPLIANCE" with the Office of the Georgia Secretary of State. 
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4. Whether Bidder is not presently debarred or suspended from bidding by any Federal or State 
governmental entity; 

5. Whether Bidder has within a three year period preceding this bid been convicted of or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract 
under a public transaction; violation of Federal or State antitrust statutes or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 

6. Whether Bidder is presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offenses enumerated above. 

7. Whether Bidder has had a contract terminated for default in the last 3 years. 

8. Whether Bidder is currently under investigation for any possible breach of contract, or fraud or 
allegations of criminal activity related to the types of Services requested within this ITB document. 
(And if yes, the circumstances, nature and magnitude of such investigation shall be considered in 
any possible non-responsibility determination). 

9. Whether Bidder has a satisfactory performance record. 

10. Whether Bidder has a satisfactory record of integrity and business ethics. 

11. Whether Bidder has satisfactory organization, experience, accounting and operational controls, and 
managerial and technical skills. 

3.2 Notice of Intent to Award and Notice of Award 
 
The preliminary results of the bid opening may be announced through the public posting of a Notice of Intent 
to Award to the SRTA website. The Notice of Intent to Award (“NOIA”) is not notice of an actual contract 
award; instead, the NOIA is notice of the SRTA’s expected contract award(s) pending resolution of the protest 
process. The NOIA (if any) will identify the apparent successful Bidder.  
 
At the end of the evaluation process, the SRTA shall contact the apparent successful Bidder. The apparent 
successful Bidder must return two signed copies of the Contract to the Issuing Officer within one (1) week of 
notification. Failure to do so may lead to rejection of the Bidder. SRTA reserves the right to proceed to 
discussions with the next lowest cost Bidder. SRTA reserves the right to modify the Contract be consistent 
with the successful Bidder.  
 
The Notice of Award is SRTA’s public notice of actual Contract award and will be publicly posted to the SRTA 
website. 
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PART 2  

SCOPE OF WORK  
  

The State Road and Tollway Authority (hereinafter, the “Authority” or “SRTA”) is seeking bids from  firms who are 
pre-qualified by the Georgia Department of Transportation (GDOT), as provided by the Rules and Regulations of the 
State of Georgia Chapter 672-5 GOVERNING THE PREQUALIFICATION OF PROSPECTIVE BIDDERS, for construction 
Work to expand the Town Center Xpress Park and Ride facility in Cobb County. The Rules and Regulations of the 
State of Georgia Chapter 672-5 can be found at http://rules.sos.state.ga.us/GAC/672-5. Firms who wish to respond 
to this Invitation to Bid (ITB) and have not been pre-qualified by GDOT may find the pre-qualification information 
here: http://www.dot.ga.gov/PS/Business/Prequalification/PrequalContractors. Firms responding to this ITB are 
cautioned to review the entire ITB and follow instructions carefully. 
  

I. GENERAL REQUIREMENTS 
 

A. Firms responding to this ITB shall submit with the bid package a valid and active Certificate of 
Qualification and a valid and active Certificate of Current Capacity, both issued by GDOT. The 
awarded Firm shall maintain active with GDOT the provided Certificate of Qualification throughout 
the duration of the Contract and throughout the duration of any Amendments to the Contract. 
  

B. If any subset of the Work would be performed by Sub-contractors, the firms responding to this ITB 
shall be responsible for performing the Work equivalent to more than fifty percent (50%) of the total 
bid price.   
  

C. The Contractor shall supply labor, Equipment, tools, means of transportation, traffic control, and 
incidentals to perform Work in accordance to Specifications, and to ensure a safe work environment 
for employees, the general public, site users, adjacent property owners and or their representatives, 
SRTA personnel, and SRTA’s Designated Representatives during performance of the Contract. Prior 
to start of Work, Contractor must inspect Equipment to ensure the Equipment is fully operational 
for the performance of its intended purpose. The Contractor will also be responsible for any traffic 
control, licenses, and permits required to satisfy the duties required herein. 

 
D. This Project requires a Notice-Of-Intent (NOI). 

 
E. The Contractor shall work and cooperate with the Construction Management Team who is headed 

by a Construction Engineer, referred herein as SRTA’s Designated Representative.  The SRTA’s 
Designated Representative will serve as the liaison between the Contractor and SRTA or the primary 
point of contact for the Contractor to SRTA. The SRTA’s Designated Representative is expected to 
communicate directly with the Contractor on all issues related to the Contract. Any issue(s) that 
cannot be resolved by the SRTA’s Designated Representative, shall be escaladed promptly in writing 
to the SRTA’s personnel designated especially as point of contact for the Contractor on matters of 
escalations, and a copy of the written escalation shall be provided concurrently to the SRTA’s 
Designated Representative. 

 
F. All traffic control shall be provided by the Contractor. Contractor shall have a GDOT Certified Traffic 

Control agent on site any time traffic controlling is needed. 
 
G. Resurfacing shall not extend up any side streets or roadways. It shall continue across all tying streets 

or driveways along the projected edge-of-pavement of the pavement being resurfaced. 
 

http://rules.sos.state.ga.us/GAC/672-5
http://www.dot.ga.gov/PS/Business/Prequalification/PrequalContractors
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H. All drainage structures within the limits of the Project shall be maintained by the Contractor 
throughout the duration of the Project.  
 

I. The Contractor shall not take advantage of any error or omission in this ITB or any of its attachments. 
In the event the Contractor discovers an error or omission, the Contractor shall immediately notify 
SRTA. 

 
J. The Contractor shall provide to the SRTA’s Designated Representative, the log (the list of make, 

model, serial number) of all to be installed devices/materials/components which have a serial 
number upon the completion of their installation. 

K. Contractor shall follow the latest State of Georgia Standard Specifications for Construction of 
Transportation Systems and Supplemental Specifications, the Special Provisions, and any applicable 
Construction Details and Standards by the GDOT.  
 
The GDOT Standard Specifications Construction of Transportation Systems can be viewed online at 
the following web address: 
http://www.dot.ga.gov/PartnerSmart/Business/Source/specs/DOT2013.pdf.  
 
The GDOT Supplemental Specifications can be viewed online at the following web address: 
http://www.dot.ga.gov/PartnerSmart/Business/Source/special_provisions/2016%20Supplemental
%20Specifications/2016SupplementalSpecBook.pdf.  
 
The Contractor may access the Construction Details and Standards by visiting: 
http://mydocs.dot.ga.gov/info/gdotpubs/ConstructionStandardsAndDetails/Forms/AllItems.aspx. 
The Construction Details and Standards are subject to additions and revisions at any time. Any 
changes or revisions may be available in the form of a Special Provisions which are available via 
http://www.dot.ga.gov/PS/Business/Source. 
 
Contractor shall follow the requirements and Special Provisions included in the Design Manual for 
Xpress Stations and Park & Ride Facilities by SRTA. The latest version of the Design Manual for Xpress 
Stations and Park & Ride Facilities can be viewed online at the following web address: 
https://www.srta.ga.gov/wp-content/uploads/2019/12/SRTA-Park-Ride-Design-Manual-Version-
2.pdf 
 

L. The construction management and inspection of the project will be guided by the SRTA’ s 
Construction Management Manual. The Contractor may access the SRTA’ s Construction 
Management Manual by visiting: https://www.srta.ga.gov/wp-content/uploads/2019/12/SRTA-
Construction-Manual-Version-1-12-11-2019.pdf 
 

M. It is the Contractor’s responsibility for ensuring use of the latest version of the specifications, 
construction details, and/or standards. If there is a conflict between versions, the latest specification 
will govern. 

  

http://www.dot.ga.gov/PartnerSmart/Business/Source/specs/DOT2013.pdf
http://www.dot.ga.gov/PartnerSmart/Business/Source/special_provisions/2016%20Supplemental%20Specifications/2016SupplementalSpecBook.pdf
http://www.dot.ga.gov/PartnerSmart/Business/Source/special_provisions/2016%20Supplemental%20Specifications/2016SupplementalSpecBook.pdf
http://mydocs.dot.ga.gov/info/gdotpubs/ConstructionStandardsAndDetails/Forms/AllItems.aspx
http://www.dot.ga.gov/PS/Business/Source
https://www.srta.ga.gov/wp-content/uploads/2019/12/SRTA-Park-Ride-Design-Manual-Version-2.pdf
https://www.srta.ga.gov/wp-content/uploads/2019/12/SRTA-Park-Ride-Design-Manual-Version-2.pdf
https://www.srta.ga.gov/wp-content/uploads/2019/12/SRTA-Construction-Manual-Version-1-12-11-2019.pdf
https://www.srta.ga.gov/wp-content/uploads/2019/12/SRTA-Construction-Manual-Version-1-12-11-2019.pdf
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N. The Contractor must comply with the terms of the referenced contract, project details, and any 
attachments referenced herein, in addition to the GDOT 2013 & 2016 Specifications sections, GDOT 
Special Provisions (SP) and SRTA Special Provisions (SSP) indicated in the below table by *: 
 

Section 
# Sub Description 2013 2016 SP SSP 

009 

MISCELLANEOUS CONSTRUCTION         
 3000 Advertising/Map Case Display       * 
3000 On-Site Decorative Signage       * 
3000 Emergency Call Box       * 
3000 High Density Mineral Bond   *  
3500 Landscaping    * 

150 Traffic Control      *   

153 Field Engineer’s Office [with modified section 153.3.04, see section # 
VI.E] *    

156 GPS Specifications for Conveyance Structures GIS Mapping  *   
163 Miscellaneous Erosion Control Items     *   
165 Maintenance of Temporary Erosion and Sedimentation Control Devices     *   
167 Water Quality Monitoring     *   
171 Silt Fence     *   
210 Grading Complete *       
310 Graded Aggregate Construction   *     
402 Hot Mix Recycled Asphaltic Concrete *       
413 Bituminous Tack Coat    *     
432 Mill Asphaltic Concrete Pavement *       
437 Granite Curb        * 
439 Portland Cement Concrete Pavement (Special)  *       
441 Miscellaneous Concrete  *       
446 Placement of Pavement Reinforcement Fabric *       
500 Concrete Structures  *       
511 Reinforcement Steel *    
515 Handrail-Ferrous Metal and Pipe *    
550 Storm Drain Pipe, Pipe-Arch Culverts, and Side Drain Pipe    *     
603 Rip Rap *       
643 Fence  *       
647 Traffic Signal Installation      *   
652 Painting Traffic Stripe  *       
653 Thermoplastic Traffic Stripe  *       
655 Pavement Arrow with Raised Reflectors  *       
657 Preformed Plastic Pavement Markings *       
660 Sanitary Sewers *    
668 Miscellaneous Drainage Structures *       
670 Water Distribution Systems       * 
682 Electrical Wire, Cable, And Conduit *       
700 Grassing (Seeding and Sodding)       * 
702 Vine, Shrub and Tree Planting       * 
708 Plant Topsoil       * 
716 Erosion Control Mats (Slopes) *       
754 Outdoor Furniture       * 
754 Monument/Sculpture       * 
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II. SCOPE OF WORK  

A. The Contractor will be required to perform the Work at the Town Center Xpress Park and Ride lot 
located at 634 Big Shanty Rd NW, Kennesaw, GA 30144 (Approximate Project Midpoint latitude: 
34.027667º, longitude: -84.571212º); https://goo.gl/maps/hqL3B9UqBKVpbh9Q7 

  
B. The detailed Scope of Work is described by notes and graphics and included in Attachment # 1 – 

Construction Plans. The estimated quantities are included in the Offer Document No. #5 – Bid Form, 
of the ITB. 
 

C. Contractors are encouraged to visit the location and familiarize themselves with existing site 
conditions and quantities prior to submitting their bid. Contractors are responsible for obtaining and 
verifying the exact measurements as indicated on the Attachment # 1 – Construction Plans. 

 
D. Any request to access the Site for performing any pre-bid survey shall be emailed to the SRTA’s 

Procurement Officer, from the requester’s official company email address. The requesting email 
shall include the requester’s company name, type of the intended survey, survey equipment to be 
used, survey duration, anticipated start and finish dates and times, and the company’s emergency 
contact information both on and off site. If the request is approved by SRTA, SRTA will provide the 
requesting company with a letter granting temporary access to the site.  

 
E. Erosion Control: The Contractor shall utilize, as a minimum, protections at least as stringent as the 

Georgia State General Permit; and best management practices, including sound conservation and 
engineering practices to prevent and minimize erosion and resultant sedimentation, must be 
consistent with, and no less stringent than, those practices contained in the Manual for Erosion and 
Sediment Control In Georgia published by the State Soil and Water Conservation Commission as of 
January 1 of the year of the issuance of the Notice-To-Proceed or the year in which the land 
disturbing activity was permitted, whichever is more stringent. Contractor shall utilize Best 
Management Practices (BMPs) as required to protect sediment from entering existing catch basins, 
manholes and drainage structures. Contractor shall install all erosion control devices, without 
exception, as required in the aforementioned Manual and in the Attachment # 1 – Construction 
Plans.  
  

F. Vegetation Removal Requirements: 
 

a. Clearing: This work consists of clearing, removing and disposing of all vegetation and debris in 
areas within the Site, as specified, except such objects as are designated by the SRTA’s 
Designated Representative to remain or to be removed in accordance with the Plans or other 
sections of the Specifications. Vegetation and debris include trees, shrubs, vines, logs, limbs, 
mulch piles and all other debris associated with random clearing. 
 

b. Random clearing may be done by any method provided that the ground disturbance is minimal, 
and no damage is done to property, structures, trees, or shrubbery to be retained, in or outside 
the Site boundaries. 

 
c. Remove all trees, brush, stumps and roots projecting through or appearing on the surface of the 

ground by cutting or grinding flush with the surrounding ground surface. Grubbing operations 
are allowed only within the construction limits set in the Attachment # 1 – Construction Plans, 

https://goo.gl/maps/hqL3B9UqBKVpbh9Q7


 

SRTA ITB No. 20-052: ITB for Town Center Xpress Park and Ride Lot Construction Services  22 of 32 

as long as the grubbed trees do not have roots extended behind the aforementioned 
construction limits. 

 
d. The SRTA’s Designated Representative may specify that additional damaged, diseased, or 

deformed trees outside of the clearing limits be removed. 
 
e. Logging operations for marketable timber is permissible when performing clearing only in such 

a manner as not to interfere with the safety of the traveling public or personnel involved with 
the work. 

 
f. Trees outside the limits of clearing shall have all tree branches that extend within the limits of 

clearing area removed back to the branch bark ridge at the tree trunk to the top of the tree. 
 
g. Invasive plant species that are within the clearing limits shall be removed from the Site that does 

not allow propagation or re-growth of the plant(s). Do not grind or chip invasive plant species. 
The following is a list of invasive plant species: 

 

Invasive Plant Species in Georgia 
Scientific Name Common Name 
Ailanthus altissima Tree-of-Heaven 
Albizia julibrissin Mimosa 
Alternanthera philoxeroides Alligator Weed 
Carduss nutans Musk Thistle 
Eichhornia crassipes Water Hyacinth 
Elaegnus pungens Thorny Olive 
Elaeagnus umbellata Autumn-Olive 
Hedera helix English Ivy 
Hydrilla verticillata Hydrilla 
Imperata cylindrica Cogongrass 
Lespedeza bicolor Shrubby Lespedeza 
Lespedeza cuneata Sericea Lespedeza 
Ligustrum japonicum Japanese Privet 
Ligustrum sinense Chinese Privet 
Lonicera japonica Japanese Honeysuckle 
Lonicera maackii Amur Honeysuckle 
Lygodium japonicum Japanese Climbing Fern 
Melia azedarach Chinaberry 
Microstegium vimineum Nepalese Browntop 
Miscanthus sinensis Chinese Silvergrass 
Murdannia keisak Marsh Dayflower 
Nandina domestica Sacred Bamboo 
Paspalum verillei Vaseygrass 
Paulownia tomentosa Princess Tree 
Phyllostachys aurea Golden Bamboo 
Pueraria Montana var. lobata Kudzu 
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Rosa multiflora Multiflora Rose 
Sesbania herbacea Bigpod Sesbania 
Sesbania punicea Red Sesbania 
Sorghum halepense Johnsongrass 
Spiraea japonica Japanese Spiraea 
Triadica sebifera Chinese Tallow Tree 
Vinca major Big Periwinkle 
Vinca minor Common Periwinkle 
Wisteria sinensis Wisteria 

 

G. Herbicide Applications: Upon completion of final cut at ground level on all non-invasive hardwood 
species, apply a cut stump treatment herbicide approved for use by GDOT to prevent re-growth. 
Apply herbicides at labeled rates and treatment recommendations immediately after final cut is 
performed. Apply herbicide using a blue dye additive. No additional compensation will be paid for 
this treatment. Apply herbicide treatments to invasive plant species as follows: 
 
a. Woody Types: Upon completion of final cut at ground level on all invasive woody species, apply 

a cut stump treatment herbicide with blue dye additive approved for use by GDOT to prevent 
re-growth. Apply herbicides at labeled rates and treatment recommendations immediately after 
final cut is performed. 

 
b. Vines: Spray invasive vines during the growing season with an herbicide that is labeled to control 

the specific vine approved for use by GDOT. Apply herbicide at labeled rates and treatment 
recommendations. Spray foliage that is within 4 feet of the ground. No foliar spray shall be above 
4 foot high. Cut vines that extend above 4 feet and treat as woody plants. 

 
c. Spray invasive grasses and weeds during the growing season with an herbicide that is labeled to 

control the specific grass or weed approved for use by GDOT. Apply herbicide at labeled rates 
and treatment recommendations. 

 
H. Debris Removal: 

 
a. All debris shall be removed from the Site. 

 
b. Debris associated with random clearing and/or side trimming is to be removed from the Site 

during and by the end of the Project. 
 
c. Any debris that reaches the travel ways, sidewalks, waterways, water bodies, driveways, 

concrete ditches and flumes shall be removed immediately. 
 
d. Restore original grades for any area that is disturbed by random clearing/side trimming if not 

required by the Plans. Equipment or tire rutting that occurs will need to be repaired by the 
Contractor. 

 
e. On random clearing operations mulch, grinded and chipped debris may be spread over the 

cleared areas. Mulch material chips shall not exceed 3 inches in length or 1 inch in diameter and 
be spread at a thickness not to exceed 3 inches in depth. 
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f. Remove all litter, including larger pieces, from the Site at the end of each working day and 

dispose of at locations provided by the Contractor.  Storage or stockpiling of litter on the Site is 
prohibited.   Locations for disposal and costs associated for use of such locations will be the 
responsibility of the Contractor. 

 
g. No burning of debris is allowed on the Site. Disposal shall be in accordance with applicable local 

and state laws and regulations, and any cost incurred for disposal shall be the responsibility of 
the Contractor. 

 
h. Perform all work as described herein in a proficient and timely manner.  

 
I. Milling  
 

a. Contractor shall mill existing area as indicated on the provided Attachment 1 – Construction 
Plans. Contractor is required to remove and dispose of any and all milled materials from the 
Project site prior to repaving. Contractor is required to power sweep and clean the area prior to 
repaving activities. Any debris that goes in drainage structures as a result of the milling operation 
shall be cleaned out at no additional cost to SRTA. 

  
b. When needed, Contractor shall mill existing streets or driveways at variable depth as to provide 

positive drainage to ensure water does not pond on them. 
c. Contractor shall employ variable milling depth, if necessary, to ensure smooth transitions at 

tying streets or driveways. 
 
d. Milling around manholes and valves will be allowed in order to meet the Contract completion 

date; however, these areas shall be covered with the final surface course the same day at no 
additional cost to SRTA. 

 
J. Aerial Photograph Documentation 
 

Provisions of this section are mandatory procedures for preparing and submitting construction aerial 
photographs. 

 
a. Aerial Photograph Requirements: 

 
1. Contractor shall provide aerial photographs to show progress of the Work. 
2. Take aerial photographs on a monthly basis.  Take aerial photographs beginning at the first 

month of construction, prior to beginning any construction activity and terminating one 
month after final completion of all construction activities. 

3. Take aerial photographs on same day each month, weather permitting, and at same time of 
day. 

4. A minimum of FOUR aerial photograph locations will be required in order to show the 
progress of the entire project.  Take aerial photographs of same standard locations each 
month, unless otherwise directed by the SRTA’s Designated Representative.  Assign a 
number to each standard aerial photograph location, for comparison with previous and 
future submittals. 

 
b. Photograph Submittals: 
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1. Submit photographs within seven days of taking aerial photographs. 
2. Submit photographs in digital format and paper print format, using photographic paper.  

Paper format shall be color, 8” x 10” in size.  Digital format shall be high resolution, stored 
on CD or Flash drive or via email. 

3. Label each photograph with project name, date, description and photograph number of 
location or element of the Work and Contractor’s name. 

4. Aerial photographs (all formats) will become the property of SRTA upon submittal. 
 

c. Payment: 
 
1. All costs associated with the Aerial Photograph Documentation is to be included in the price 

bid for the pay item # 999-9999 – Miscellaneous Construction. 
 
K. Final Clean Up:  
 

a. Contractor shall remove any and all remaining Materials, Equipment, and debris from site prior 
to final payment. 

  
b. All common fill or excess material disposed outside the Project site shall be placed in either a 

permitted solid waste facility, a permitted inert waste landfill or in an engineered fill: See Section 
201 - Clearing and Grubbing Right of Way, of the Georgia Standard Specifications and 
Supplements thereto for additional information. 

 
c. There is no suitable place to bury existing construction debris within the Site. The Contractor 

shall provide an environmentally approved site to dispose of existing construction debris at no 
additional cost to SRTA. 
  
 

  



 

SRTA ITB No. 20-052: ITB for Town Center Xpress Park and Ride Lot Construction Services  26 of 32 

III. SCHEDULE, WORK STAGING, AND HOURS OF OPERATION  
 

A. Contractor shall complete Work by the Project Acceptance Date, which is within three hundred sixty-five 
(365) calendar days from the issuance date of the Notice-To-Proceed (NTP) by SRTA, unless otherwise 
directed by SRTA. Milestone dates for purposes of calculating the liquidated damages will be based upon 
the project duration (365 calendar days). 

  
B. Within fourteen calendar (14) days of the Notice of Contract Award date, for SRTA’s review and approval 

prior to issuing a Notice-To-Proceed (NTP), the awarded Contractor shall submit to the SRTA’s 
Procurement Officer, the following: 

 
i. The Contractor’s proposed construction Work Breakdown Structure (WBS) in PDF format and in 

the original editable electronic file format that created the WBS, showing coordination and 
sequencing of all disciplines/activities, as well as coordination of the various subdivisions of the 
Work within the Contract Documents. 

ii. The Contractor’s proposed Process Schedule Chart (PSC) including the Contractor’s proposed 
Work Progress Schedule (WPS) Chart in PDF and Microsoft Project file format, listing the 
anticipated start and completion times and dates of the major Work activities. The major Work 
activities are the following, but are not limited to: Equipment Mobilization, Site Preparation, 
Vegetation Clear and Grubbing, Structures Installation, Paving, Striping, Landscaping, Final Clean 
Up, and Equipment Demobilization. 

iii. A comprehensive written statement and/or sketching detailing in term of the construction scope 
and project duration all staging of construction phases as intended by the Contractor. If the 
Contractor opts to adhere fully to the staging of construction as proposed in the Plans, the 
Contractor shall indicate in the Contractor’s provided written statement the Contractor’s full 
adherence to the staging of construction as proposed in the Plans. 

    
C. The Contractor shall schedule all Work to ensure the least inconvenience and the utmost in safety to the 

site users, the Contractor’s personnel, and SRTA’s staff and Designated Representative.  The Contractor 
shall move Equipment or Materials on or across the site in a manner as not to unduly interfere with traffic 
or Xpress operations unless otherwise authorized.  SRTA shall have the authority to suspend or stop the 
Work if weather conditions are such that the Work may be compromised or there is a threat to the safety 
of the traveling public or Xpress customers or SRTA personnel or its representatives. 

 
D. The Contractor shall provide at least four temporary active emergency phones during the entire 

construction duration. The locations of those phones should change during the construction duration 
according to the approved staging plans and at the direction of the Engineer. The costs associated with 
providing, maintaining, and moving the phones shall be included in the overall bid submitted. 

  
E. Prior to the mobilization, the Contractor shall provide to the SRTA’s Designated Representative and 

maintain throughout the project execution a detailed list of Equipment and name and title of each person 
assigned to the Project. Any change to the provided list shall be promptly reported to the SRTA’s 
Designated Representative within the month of the change occurrence.   

 
F. The Contractor shall provide a copy of the progress report on the first day of every month for the duration 

of the contract and along with any requests for payment.  If at any time the Contractor falls more than 
10% behind the Project schedule, the Contractor shall provide to the SRTA’s Designated Representative 
an updated Project schedule and a plan detailing how the Contract will be completed on time.  The 
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percentage by which the Contractor is behind shall be calculated using the following formula: Schedule 
Variance (SV)= Earned Value (EV) – Planned Value (PV). 

   
G. Completion of work includes inspections by SRTA’s Designated Representative, and any work required to 

correct deficiencies noted by the SRTA’s Designated Representative. 
  

H. Should the Contractor’s proposed schedule conflict with a Holiday or special event and, in the opinion of 
SRTA, negatively impact traffic flow or the Xpress operations, SRTA reserves the right to restrict Work 
operations by notifying the Contractor within forty-eight (48) hours prior to the scheduled Work activity. 

 
I. Traffic Control Requirements: Maintain traffic during the prosecution of the Work and provide, install, and 

maintain all traffic control devices in accordance with the Plans, Standard Specifications, and the current 
edition of the Manual of Uniform Traffic Control Devices (MUTCD). In addition to any traffic control 
requirements listed in this ITB, the following additional requirements shall be adhered to: 

 
a. The Manual of Uniform Traffic Control Devices (MUTCD), with current edition accessible online 

at https://mutcd.fhwa.dot.gov/. 
 

b. Utilize complete and proper traffic control and traffic control devices during all operations.  All 
traffic control and traffic control devices required for any operation shall be functional and in 
place prior to the commencement of that operation.  Signs for temporary operations shall be 
removed during periods of inactivity.  Leave the project in a manner that will not impede 
motorists and pedestrians, and which will be safe to the traveling public, the Xpress operations, 
the SRTA’s personnel and partners. 

 
c. Notify the SRTA’s Designated Representative fourteen (14) calendar days before commencing 

or implementing any work activity that would impact or has the potential to impact the Xpress 
operations (buses and customers) within the Site. 
 

d. Failure to comply with any of the requirements for safety and traffic control may result in 
suspension of the Work. 

 
  

https://mutcd.fhwa.dot.gov/
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Schedule Summary 

Work Duration: 365 calendar days 
Work Breakdown Structure (WBS): Within fourteen (14) calendar 

days from the Notice of 
Contract Award date 

Proposed Work Progress Schedule Chart (PSC) 
and Work Progress Schedule (WPS): 

Within fourteen (14) calendar 
days from the Notice of 
Contract Award date 

Comprehensive statement and/or sketch of 
anticipated work staging: 

Within fourteen (14) calendar 
days from the Notice of 
Contract Award date 

Emergency contact names and twenty-four 
(24) hours phone numbers of the office and 
field personnel: 

Within fourteen (14) calendar 
days from the Notice of 
Contract Award date 

A Safety Plan and a Quality Assurance/Quality 
Control (QA/QC) Plan: 

Within fourteen (14) calendar 
days from the Notice of 
Contract Award date 

Emergency contact names and twenty-four 
(24) hours phone numbers of Contractor’s 
personnel: 

Within fourteen (14) calendar 
days from the Notice of 
Contract Award date 

Potential change or impact to the Xpress 
operations (buses and/or customers) 

Fourteen (14) calendar days 
prior to the expected 
occurrence. 

Progress Reports and at least Aerial Photos: By the first day of the month 
following the month of the 
reported work performance.  
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footprint of the Work or to be impacted directly or indirectly by the Work shall be contacted a 
minimum of three (3) business days prior to the commencement of operations. 

 
E. In the event that any utility service is interrupted, the Contractor shall notify the utility owner 

immediately and shall cooperate with the owner, or the owner’s representative(s), in the restoration 
of service in the shortest time possible.  

  
F. Existing fire hydrants shall be kept accessible to fire departments at all times. The Contractor shall 

adhere to all applicable regulations and follow accepted safety procedures when working in the 
vicinity of utilities in order to ensure the safety of workers and the public.  

  
G. No additional payment will be made for adjusting existing utility facilities (manholes, valves, etc.) to 

grade, unless noted otherwise in this ITB or attachments.  
 
H. All existing utility facilities located within areas of the Work shall remain in place with proposed work 

to occur around these facilities, unless noted otherwise in this ITB or Attachments or Offer 
Documents.  

  
I. Unless noted otherwise in this ITB or attachments, no separate payment will be made for 
temporary drainage items. Cost will be included in overall bid submitted. 

J. Unless noted otherwise in this ITB or attachments, all costs associated with utilities 
identifications and coordination with utility owners shall be included in the overall bid submitted.  

 
   

VI. SPECIAL TERMS AND CONDITIONS  
 

A. Inspections 
 

SRTA’s Designated Representative will perform inspections to:  
 

1. Ensure that required Traffic Control measures are taken to keep the traveling public, Xpress 
customers, the Contractor, and employees or designated representatives of SRTA safe.  
 

2. Ensure that the Contractor adheres to the Contract requirements by inspecting during and after 
the Work executions. Inspections should be during operations and after operations to assess 
quality and proper completion. SRTA may record inspections by taking photos of Contractor’s 
Work with a date/time stamp application.  The photos will be used to document issues with 
application performance. The SRTA’s Designated Representative will complete an 
Inspection/Compliance Form after inspecting the Work in progress and completed.  Upon 
inspection, the SRTA’s Designated Representative will notify the Contractor the SRTA’s 
acceptance or rejection of the Work.  

 
B. Material Quality Acceptance 

 
1. Specific material to perform the Work must comply with the Specifications and be from a source 

listed on the GDOT’s Qualified Products List (QPL). The Contractor is responsible for ensuring 
that ALL material/products chosen by the Contractor is from a source approved by GDOT and is 
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from the most current QPL List.  The Contractor may access the QPL on line at 
http://www.dot.ga.gov/PS/Materials/QPL or may call the GDOT’s Office of Materials and 
Testing at the number listed at the top right-hand corner of the applicable QPL for the most 
current sources. 
 

2. The SRTA reserves the right to perform all sampling and testing in accordance with the 
Specifications referenced in this ITB. The Contractor must furnish the applicable certifications 
and documentation for all materials/products as required by the Specifications prior to the use 
or installation of such materials/products.  Material which is not properly certified will be 
rejected. 

 
3. The Contractor shall submit a list of all herbicides intended for use for the purpose of 

specifications on cut stump treatment applications as well as control of invasive vines, grasses 
and weeds. Include labels and Material Safety Data Sheets (MSDS) for each herbicide. The SRTA’s 
Designated Engineer must approve or disapprove of the intended herbicide to be used prior to 
any applications being performed. 

 
4. Contractor shall seek a written approval of the SRTA’s Designated Representative prior to using 

any material which is not properly certified or obtained from a source not included on the 
GDOT’s QPL.  

 
C. Data, Plans and Reports  

 
The data, together with all other information included in this ITB and or shown on the Plans or in 
any way indicated thereby, whether by drawings or notes, or in any other manner, are based upon 
field investigations and are believed to be indicative of actual conditions. However, the same are 
shown as INFORMATION ONLY, are not guaranteed, and do not bind SRTA in any way. The attention 
of the bidder is specifically directed to subsections 102.04, 102.05, and 104.03 of the Specifications.  
 

D. The following are applicable non-refundable deductions: 

E. The Contractor shall provide a Field Engineer’s Office per GDOT Specifications Section 153. The name 
“GEORGIA DEPARTMENT OF TRANSPORTATION” shall be replaced by the name “STATE ROAD & TOLLWAY 
AUTHORITY”, and the acronym “GDOT” or “DOT” shall be replaced by the acronym “SRTA” on all signs 
intended to display the name of the owner of the project.  

 
F. The Contractor shall provide one Bulletin Board to be posted at the site of Work in a prominent and 

accessible place where it can be easily seen, properly mounted, readily accessible to employees, applicants 
for employment, potential employees, and to all persons concerned with the project. Posters must be the 
current version available at the time of posting and protected against weather elements throughout the 

Specification Non-compliance Item/Deficient Work Amount 

In the event that the Contractor fails to respond within ten (10) calendar days 
from the date of notification that Work is required, non-refundable 
deductions will be charged against the Contractor for each calendar day 
beyond the ten (10) calendar days. 

$1,000.00/calendar day 

Damage to any property or infrastructure  At Cost 

http://www.dot.ga.gov/PS/Materials/QPL
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project duration. Posters’ requirements are listed in the Attachment #3 – Bulletin Board Checklist. All cost 
associated with this clause should be included in the bid for the Item # 151-1000 – Mobilization.  

 
G. The Contractor shall submit to the SRTA’s Designated Representative within fourteen (14) calendar days of 

the Notice of Award issuance date, a Safety Plan and a Quality Assurance/Quality Control (QA/QC) Plan in 
compliance with the prescripts and recommendations of the Federal Transit Administration (FTA)’s 
Construction Project Management Handbook, which is accessible by visiting:  
https://www.transit.dot.gov/sites/fta.dot.gov/files/docs/FTA_Construction_Project_Management_Handb
ook_2016.pdf.  
 

H. The Contractor shall provide temporary emergency phone system (devices and active services) during the 
entire construction duration until the proposed (permanent) system is installed, operational, inspected, and 
approved the SRTA’s Designated Representative. The number of the temporary devices shall be the same as 
the number of proposed permanent devices. The locations of the temporary devices shall be approved the 
SRTA’s Designated Representative prior to their installation or relocation within the site. The cost associated 
implementing this clause must be included in the pay item # 999-9999 Miscellaneous Construction. 

 
I. The Contractor shall stage and phase the Work within the customers’ parking area to allow at any time at 

least two hundred (200) accessible and available parking spaces. 
 

J. The Contractor shall always maintain handicap spaces accessible and available. If any handicap space is 
impacted by the Work or become unavailable due to the Work, the Contractor shall provide a temporary 
substitute handicap space chosen among the ones not impacted by the Work, and which are ADA compliant. 

 
K. The Contractor shall always maintain existing pedestrians’ accessibility to, from, and within the Site. Any 

hindrance to that accessibility shall be mitigated by providing a temporary accessibility which is ADA 
compliant.      

  
 

 
 

https://www.transit.dot.gov/sites/fta.dot.gov/files/docs/FTA_Construction_Project_Management_Handbook_2016.pdf
https://www.transit.dot.gov/sites/fta.dot.gov/files/docs/FTA_Construction_Project_Management_Handbook_2016.pdf
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